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Abstract of Bids Bidder: Bidder:
Pro!'ect No: F-115-7(265)269 Engineer's Estimate TELVENT CASETA INC ELECTRONIC TRANSACTION
Project Name: I-15; HIGH OCCUPANCY TOLL (HOT) LANE 211 EAST 7TH STREET CONSULTANTS CORP
Desc of Construction: ELECTRONIC TOLL IMPLEMENTATION SUITE 800 1705 NORTH PLANO ROAD
Estimate Completion date on or before AUSTIN,TX 78701 RICHARDSON,TX 75081
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 1,094,028.68 1,094,028.68 158,564.00 158,564.00 389,267.00 389,267.00
2 015540005 Traffic Control 1 Lump 399,000.00 399,000.00 329,970.00 329,970.00 579,516.00 579,516.00
3 01571003P Silt Fence 1 Lump 18,500.00 18,500.00 14,182.00 14,182.00 1.00 1.00
4 01572002P Dust Control and Watering 1 Lump 3,600.00 3,600.00 1,692.00 1,692.00 1.00 1.00
5 01721001P Survey 1 Lump 14,400.00 14,400.00 11,279.00 11,279.00 1.00 1.00
6 02075005P Geotextiles - Stabilization 1 Lump 18,500.00 18,500.00 5,871.00 5,871.00 1.00 1.00
7 02221010P Remove Concrete Barrier 1 Lump 16,800.00 16,800.00 335,421.00 335,421.00 165,775.00 165,775.00
8 02316002P Roadway Excavation (Plan Quantity) 1 Lump 2,300.00 2,300.00 17,171.00 17,171.00 1.00 1.00
9 02376001P Erosion Control Blanket 1 Lump 28,211.25 28,211.25 29,172.00 29,172.00 1.00 1.00
10 02466002P Drilled Shafts, 12 inch 1 Lump 8,000.00 8,000.00 37,163.00 37,163.00 1.00 1.00
11 02466004P Drilled Shafts, 30 inch 1 Lump 300,000.00 300,000.00 80,883.00 80,883.00 1.00 1.00
12 02721001P Untreated Base Course 1 Lump 3,000.00 3,000.00 4,732.00 4,732.00 1.00 1.00
13 02753001P Full Depth Slab Replacement 1 Lump 17,550.00 17,550.00 44,810.00 44,810.00 1.00 1.00
14 02754001P Dowel Bar Retrofit 1 Lump 15,600.00 15,600.00 0.01 0.01 1.00 1.00
15 02765003P Remove Pavement Markings 1 Lump 2,400.00 2,400.00 610.00 610.00 1.00 1.00
16 02765006P Pavement Marking Paint 1 Lump 1,848.00 1,848.00 18,752.00 18,752.00 1.00 1.00
17 02842001P Delineator Type | 1 Lump 7,350.00 7,350.00 9,786.00 9,786.00 1.00 1.00
18 02844003P Cast-in-Place Concrete Constant Slope 1 Lump 69,288.00 69,288.00 635,231.00 635,231.00 69,860.00 69,860.00
Barrier
19 02892041* 2" HDPE Conduit Schedule NEMA EC 40 1 Lump 194,080.50 194,080.50 337,016.00 337,016.00 1.00 1.00
20 02892042* 2" Rigid Metal Conduit: Galvanized Schedule 1 Lump 321,507.00 321,507.00 36,756.00 36,756.00 1.00 1.00
40
21 02892043* Duct Bank: 14" HDPE Casing with 4EA-2" 1 Lump 680,217.00 680,217.00 221,166.00 221,166.00 1.00 1.00
HDPE Conduits
22 02912001P Contractor Furnished Topsoil 1 Lump 36,316.80 36,316.80 1,732.00 1,732.00 1.00 1.00
23 02922004P Broadcast Seed 1 Lump 1,432.08 1,432.08 1,579.00 1,579.00 1.00 1.00
24 02936001P Establishment Period 1 Lump 11,066.67 11,066.67 8,243.00 8,243.00 1.00 1.00
25 03211001P Reinforcing Steel - Coated 1 Lump 5,232.40 5,232.40 0.01 0.01 1.00 1.00
26 03310001P Structural Concrete 1 Lump 29,600.00 29,600.00 0.01 0.01 100,441.00 100,441.00
27 03392001P Penetrating Concrete Sealer 1 Lump 2,225.00 2,225.00 10,198.00 10,198.00 1.00 1.00
28 03575001P Flowable Fill 1 Lump 7,626.60 7,626.60 8,543.00 8,543.00 1.00 1.00
29 05120002P Structural Steel 1 Lump 492,309.00 492,309.00 736,337.00 736,337.00 1.00 1.00
Subtotal 3,801,988.98 3,096,859.03 1,304,883.00
70 - ATMS
30 13551901* ETC System: Pad-Mounted ETC Cabinet f/ 1 Lump 122,500.00 122,500.00 111,791.00 111,791.00 1.00 1.00
Segment Controller
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Abstract of Bids Bidder: Bidder:
Pro!'ect No: F-115-7(265)269 Engineer's Estimate TELVENT CASETA INC ELECTRONIC TRANSACTION
Project Name: I-15; HIGH OCCUPANCY TOLL (HOT) LANE 211 EAST 7TH STREET CONSULTANTS CORP
Desc of Construction: ELECTRONIC TOLL IMPLEMENTATION SUITE 800 1705 NORTH PLANO ROAD
Estimate Completion date on or before AUSTIN,TX 78701 RICHARDSON,TX 75081
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
31 13551902* ETC System: Lane Common Equipment: 1 Lump 348,000.00 348,000.00 200,174.00 200,174.00 348,959.00 348,959.00
Segment Controller
32 13551903* ETC System: Lane Common equipment: UPS 1 Lump 157,500.00 157,500.00 252,304.00 252,304.00 288,399.00 288,399.00
33 13551904* ETC System: Lane Common Equipment: 1 Lump 97,500.00 97,500.00 45,305.00 45,305.00 1.00 1.00
Lightning Protection System
34 13551905* ETC System: Communication: Industrial Switch 1 Lump 70,000.00 70,000.00 71,548.00 71,548.00 57,651.00 57,651.00
35 13551911* ETC System: Pole-Mounted ETC Cabinet 1 Lump 58,500.00 58,500.00 143,511.00 143,511.00 262,722.00 262,722.00
36 13551912* ETC System:Lane Cmn Equip w/pwr, Srl Port 1 Lump 78,000.00 78,000.00 67,217.00 67,217.00 15,025.00 15,025.00
Server & FO Switch
37 13551913* ETC System: Lane Equipment: AVI 1 Lump 666,000.00 666,000.00 284,035.00 284,035.00 1,167,962.00 1,167,962.00
38 13551914* ETC System: Lane Equipment: AVDS 1 Lump 414,000.00 414,000.00 92,006.00 92,006.00 485,205.00 485,205.00
39 13551915* ETC System: Lane Equipment: TSI & PLC 1 Lump 49,800.00 49,800.00 41,163.00 41,163.00 231,586.00 231,586.00
40 13551920* ETC System: Variable Toll Message Sign 1 Lump 532,000.00 532,000.00 525,151.00 525,151.00 876,558.00 876,558.00
41 13551930* ETC System: Lane Equipment: Segment 1 Lump 125,000.00 125,000.00 118,217.00 118,217.00 107,640.00 107,640.00
Controller Software
42 13551931* ETC System: Back Office: ETC Operating 1 Lump 265,000.00 265,000.00 144,393.00 144,393.00 777,478.00 777,478.00
System & MOMs Software
43 13551932* ETC System: Communication: Network 1 Lump 105,000.00 105,000.00 26,836.00 26,836.00 1.00 1.00
LAN/WAN Routers & Cabinets
44 13551933* ETC System: Back Office: Servers 1 Lump 120,000.00 120,000.00 158,430.00 158,430.00 486,206.00 486,206.00
45 13551940* ETC System: Enforcement Equipment 1 Lump 150,000.00 150,000.00 19,075.00 19,075.00 1.00 1.00
46 13551950* ETC System: Disaster Recovery 1 Lump 90,000.00 90,000.00 77,388.00 77,388.00 1.00 1.00
47 13551960* ETC System: Maintenance Spares 1 Lump 595,092.00 595,092.00 112,227.00 112,227.00 1.00 1.00
48 13551970* ETC System: Transponders: Intial Deployment 1 Lump 75,000.00 75,000.00 26,503.00 26,503.00 249,480.00 249,480.00
49 13551980* ETC-System: Design & Engineering 1 Lump 1,094,121.32 1,094,121.32 958,351.00 958,351.00 786,931.00 786,931.00
50 13551981* ETC-System: Warranty 1 Lump 136,765.16 136,765.16 46,423.00 46,423.00 616,820.00 616,820.00
51 13551982* ETC-System: Project Insurance 1 Lump 136,765.16 136,765.16 63,900.00 63,900.00 300,000.00 300,000.00
52 13551983* ETC-System:Quality Management Program 1 Lump 273,530.33 273,530.33 21,795.00 21,795.00 263,855.00 263,855.00
53 13551984* ETC-System: Testing Program 1 Lump 205,147.75 205,147.75 361,186.00 361,186.00 143,125.00 143,125.00
54 13551985* ETC-System:Training, Manuals & Design 1 Lump 50,000.00 50,000.00 200,807.00 200,807.00 282,918.00 282,918.00
Documentation
55 13551986* ETC-System: Project Management 1 Lump 683,825.82 683,825.82 147,218.00 147,218.00 1,237,433.00 1,237,433.00
56 13554002P Polymer Concrete Junction Box, Type | 1 Lump 106,511.46 106,511.46 129,368.00 129,368.00 83,546.00 83,546.00
57 13554004P Polymer Concrete Junction Box, Type lll 1 Lump 105,493.93 105,493.93 152,469.00 152,469.00 112,828.00 112,828.00
58 13561900* ATMS Power Service 1 Lump 188,700.00 188,700.00 58,628.00 58,628.00 34,937.00 34,937.00
59 13561901* ETC Power:Conductor #10 AWG CU 1 Lump 18,511.65 18,511.65 64,167.00 64,167.00 1.00 1.00
RHH/RHW-2/USE-2
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Abstract of Bids Bidder: Bidder:
Pro!'ect No: F-115-7(265)269 Engineer's Estimate TELVENT CASETA INC ELECTRONIC TRANSACTION
Project Name: I-15; HIGH OCCUPANCY TOLL (HOT) LANE 211 EAST 7TH STREET CONSULTANTS CORP
Desc of Construction: ELECTRONIC TOLL IMPLEMENTATION SUITE 800 1705 NORTH PLANO ROAD
Estimate Completion date on or before AUSTIN,TX 78701 RICHARDSON,TX 75081
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
60 13561902* ETC Power: Conductor #8 AWG CU 1 Lump 11,100.78 11,100.78 29,322.00 29,322.00 1.00 1.00
RHH/RHW-2/USE-2
61 13561903* ETC Power: Conductor #6 AWG CU 1 Lump 2,478.30 2,478.30 0.01 0.01 1.00 1.00
RHH/RHW-2/USE-2
62 13561904* ETC Power: Conductor #4 AWG CU 1 Lump 42,680.94 42,680.94 95,278.00 95,278.00 1.00 1.00
RHH/RHW-2/USE-2
63 13561905* ETC Power: Conductor #2 AWG CU 1 Lump 7,041.72 7,041.72 0.01 0.01 1.00 1.00
RHH/RHW-2/USE-2
64 13561906* ETC Power: Conductor #1/0 AWG CU 1 Lump 19,692.00 19,692.00 14,257.00 14,257.00 38,675.00 38,675.00
RHH/RHW-2/USE-2
65 13561910* ETC Power: Conductor #6 AWG CU Bare 1 Lump 24,590.16 24,590.16 0.01 0.01 1.00 1.00
66 13594007P 24 Strand SMFO Cable 1 Lump 158,488.00 158,488.00 90,158.00 90,158.00 38,768.00 38,768.00
Subtotal 7,384,336.48 4,950,601.03 9,294,719.00
109 - INNOVATIVE CONTRACTING
67 00221000* Innovative Contracting (Time / Lane Rental / $160.00 Hour 5900 Hour 944,000.00 288 Hour 46,080.00 600 Hour 96,000.00
Other) FIXED PRICE
Subtotal 944,000.00 46,080.00 96,000.00
A(Contract Amount): 11,186,325.46 8,047,460.06 10,599,602.00
Innovative Contracting: 944,000 46,080 96,000
A+Innovative Contracting(Bid Amount for Award Considerations): 12,130,325.46 8,093,540.06 10,695,602.00
Percent of Engineer's Estimate: 66.72 % 88.17 %
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Abstract of Bids Bidder:
E:gs;t NN;rﬁE: II%fET(:IZSIlzggCUPANCY TOLL (HOT) LANE Engineer's Estimate ;-EQNSSSL?'IBIE{OF%LVI\-/ECST SUITE B
Desc of Construction: ELECTRONIC TOLL IMPLEMENTATION WEST VALLEY CITY,UT 84119
Estimate Completion date on or before
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 1,094,028.68 1,094,028.68 301,759.00 301,759.00
2 015540005 Traffic Control 1 Lump 399,000.00 399,000.00 1,246,908.00 1,246,908.00
3 01571003P Silt Fence 1 Lump 18,500.00 18,500.00 12,924.00 12,924.00
4 01572002P Dust Control and Watering 1 Lump 3,600.00 3,600.00 0.01 0.01
5 01721001P Survey 1 Lump 14,400.00 14,400.00 0.01 0.01
6 02075005P Geotextiles - Stabilization 1 Lump 18,500.00 18,500.00 0.01 0.01
7 02221010P Remove Concrete Barrier 1 Lump 16,800.00 16,800.00 18,614.00 18,614.00
8 02316002P Roadway Excavation (Plan Quantity) 1 Lump 2,300.00 2,300.00 227,444.00 227,444.00
9 02376001P Erosion Control Blanket 1 Lump 28,211.25 28,211.25 0.01 0.01
10 02466002P Drilled Shafts, 12 inch 1 Lump 8,000.00 8,000.00 8,000.00 8,000.00
11 02466004P Drilled Shafts, 30 inch 1 Lump 300,000.00 300,000.00 292,950.00 292,950.00
12 02721001P Untreated Base Course 1 Lump 3,000.00 3,000.00 199,142.00 199,142.00
13 02753001P Full Depth Slab Replacement 1 Lump 17,550.00 17,550.00 105,955.00 105,955.00
14 02754001P Dowel Bar Retrofit 1 Lump 15,600.00 15,600.00 0.01 0.01
15 02765003P Remove Pavement Markings 1 Lump 2,400.00 2,400.00 0.01 0.01
16 02765006P Pavement Marking Paint 1 Lump 1,848.00 1,848.00 0.01 0.01
17 02842001P Delineator Type | 1 Lump 7,350.00 7,350.00 0.01 0.01
18 02844003P Cast-in-Place Concrete Constant Slope 1 Lump 69,288.00 69,288.00 377,790.00 377,790.00
Barrier
19 02892041* 2" HDPE Conduit Schedule NEMA EC 40 1 Lump 194,080.50 194,080.50 539,442.00 539,442.00
20 02892042* 2" Rigid Metal Conduit: Galvanized Schedule 1 Lump 321,507.00 321,507.00 34,642.00 34,642.00
40
21 02892043* Duct Bank: 14" HDPE Casing with 4EA-2" 1 Lump 680,217.00 680,217.00 268,651.00 268,651.00
HDPE Conduits
22 02912001P Contractor Furnished Topsoil 1 Lump 36,316.80 36,316.80 0.01 0.01
23 02922004P Broadcast Seed 1 Lump 1,432.08 1,432.08 0.01 0.01
24 02936001P Establishment Period 1 Lump 11,066.67 11,066.67 0.01 0.01
25 03211001P Reinforcing Steel - Coated 1 Lump 5,232.40 5,232.40 134,472.00 134,472.00
26 03310001P Structural Concrete 1 Lump 29,600.00 29,600.00 126,501.00 126,501.00
27 03392001P Penetrating Concrete Sealer 1 Lump 2,225.00 2,225.00 1,503.00 1,503.00
28 03575001P Flowable Fill 1 Lump 7,626.60 7,626.60 8,680.00 8,680.00
29 05120002P Structural Steel 1 Lump 492,309.00 492,309.00 761,667.00 761,667.00
Subtotal 3,801,988.98 4,667,044.11
70 - ATMS
30 13551901* ETC System: Pad-Mounted ETC Cabinet f/ 1 Lump 122,500.00 122,500.00 354,267.00 354,267.00
Segment Controller
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Abstract of Bids Bidder:
E:gj!sgtt NN;ﬁE: I&f;ﬁl%??éiCUPANCY TOLL (HOT) LANE Engineer's Estimate ;-EQNSSSL(J)'IBIE{OF%LVI\-/ECST SUITE B
Desc of Construction: ELECTRONIC TOLL IMPLEMENTATION WEST VALLEY CITY,UT 84119
Estimate Completion date on or before
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
31 13551902* ETC System: Lane Common Equipment: 1 Lump 348,000.00 348,000.00 139,077.00 139,077.00
Segment Controller
32 13551903* ETC System: Lane Common equipment: UPS 1 Lump 157,500.00 157,500.00 169,049.00 169,049.00
33 13551904* ETC System: Lane Common Equipment: 1 Lump 97,500.00 97,500.00 0.01 0.01
Lightning Protection System
34 13551905* ETC System: Communication: Industrial Switch 1 Lump 70,000.00 70,000.00 24,793.00 24,793.00
35 13551911* ETC System: Pole-Mounted ETC Cabinet 1 Lump 58,500.00 58,500.00 99,865.00 99,865.00
36 13551912* ETC System:Lane Cmn Equip w/pwr, Srl Port 1 Lump 78,000.00 78,000.00 80,575.00 80,575.00
Server & FO Switch
37 13551913* ETC System: Lane Equipment: AVI 1 Lump 666,000.00 666,000.00 706,142.00 706,142.00
38 13551914* ETC System: Lane Equipment: AVDS 1 Lump 414,000.00 414,000.00 447,347.00 447,347.00
39 13551915* ETC System: Lane Equipment: TSI & PLC 1 Lump 49,800.00 49,800.00 46,640.00 46,640.00
40 13551920* ETC System: Variable Toll Message Sign 1 Lump 532,000.00 532,000.00 897,397.00 897,397.00
41 13551930* ETC System: Lane Equipment: Segment 1 Lump 125,000.00 125,000.00 46,876.00 46,876.00
Controller Software
42 13551931* ETC System: Back Office: ETC Operating 1 Lump 265,000.00 265,000.00 202,221.00 202,221.00
System & MOMs Software
43 13551932* ETC System: Communication: Network 1 Lump 105,000.00 105,000.00 64,575.00 64,575.00
LAN/WAN Routers & Cabinets
44 13551933* ETC System: Back Office: Servers 1 Lump 120,000.00 120,000.00 120,549.00 120,549.00
45 13551940* ETC System: Enforcement Equipment 1 Lump 150,000.00 150,000.00 11,621.00 11,621.00
46 13551950* ETC System: Disaster Recovery 1 Lump 90,000.00 90,000.00 88,574.00 88,574.00
47 13551960* ETC System: Maintenance Spares 1 Lump 595,092.00 595,092.00 101,139.00 101,139.00
48 13551970* ETC System: Transponders: Intial Deployment 1 Lump 75,000.00 75,000.00 90,977.00 90,977.00
49 13551980* ETC-System: Design & Engineering 1 Lump 1,094,121.32 1,094,121.32 354,957.00 354,957.00
50 13551981* ETC-System: Warranty 1 Lump 136,765.16 136,765.16 47,146.00 47,146.00
51 13551982* ETC-System: Project Insurance 1 Lump 136,765.16 136,765.16 115,437.00 115,437.00
52 13551983* ETC-System:Quality Management Program 1 Lump 273,530.33 273,530.33 372,759.00 372,759.00
53 13551984* ETC-System: Testing Program 1 Lump 205,147.75 205,147.75 382,969.00 382,969.00
54 13551985* ETC-System:Training, Manuals & Design 1 Lump 50,000.00 50,000.00 171,542.00 171,542.00
Documentation
55 13551986* ETC-System: Project Management 1 Lump 683,825.82 683,825.82 599,631.00 599,631.00
56 13554002P Polymer Concrete Junction Box, Type | 1 Lump 106,511.46 106,511.46 177,009.00 177,009.00
57 13554004P Polymer Concrete Junction Box, Type llI 1 Lump 105,493.93 105,493.93 0.01 0.01
58 13561900* ATMS Power Service 1 Lump 188,700.00 188,700.00 228,960.00 228,960.00
59 13561901* ETC Power:Conductor #10 AWG CU 1 Lump 18,511.65 18,511.65 2,518.00 2,518.00
RHH/RHW-2/USE-2
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Abstract of Bids Bidder:
E:gjjsgtt NNa(l)r:nE: I&f;ﬁl%?izggCUPANCY TOLL (HOT) LANE Engineer's Estimate ;-ZQQLNSSSL(J)'IBIE{OEOLVI\-/ECST SUITE B
Desc of Construction: ELECTRONIC TOLL IMPLEMENTATION WEST VALLEY CITY,UT 84119
Estimate Completion date on or before
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
60 13561902* ETC Power: Conductor #8 AWG CU Lump 11,100.78 11,100.78 1,644.00 1,644.00
RHH/RHW-2/USE-2
61 13561903* ETC Power: Conductor #6 AWG CU Lump 2,478.30 2,478.30 8,837.00 8,837.00
RHH/RHW-2/USE-2
62 13561904* ETC Power: Conductor #4 AWG CU Lump 42,680.94 42,680.94 15,285.00 15,285.00
RHH/RHW-2/USE-2
63 13561905* ETC Power: Conductor #2 AWG CU Lump 7,041.72 7,041.72 48,694.00 48,694.00
RHH/RHW-2/USE-2
64 13561906* ETC Power: Conductor #1/0 AWG CU Lump 19,692.00 19,692.00 46,866.00 46,866.00
RHH/RHW-2/USE-2
65 13561910* ETC Power: Conductor #6 AWG CU Bare 1 Lump 24,590.16 24,590.16 0.01 0.01
66 13594007P 24 Strand SMFO Cable 1 Lump 158,488.00 158,488.00 0.01 0.01
Subtotal 7,384,336.48 6,265,938.04
109 - INNOVATIVE CONTRACTING
67 00221000* Innovative Contracting (Time / Lane Rental / $160.00 Hour 5900 Hour 944,000.00 2000 Hour 320,000.00
Other) FIXED PRICE
Subtotal 944,000.00 320,000.00
A(Contract Amount): 11,186,325.46 10,932,982.15
Innovative Contracting: 944,000 320,000
A+Innovative Contracting(Bid Amount for Award Considerations): 12,130,325.46 11,252,982.15
Percent of Engineer's Estimate: 92.77 %




